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Project Name: Eaton Wash Dam Control House
Project ID: FCC0001265

Bids Opened: 12/16/2014
Office Engineer: Chandra McLoud 626-458-3165

County of Los Angeles Department of Public Works
Construction Division
BID SUMMARY

Engineer's Estimate

(sorted by Unit Price Total)

(1) International Computing

(2) Convept Consultant, Inc.

Addenda: 1
Duration: 100 Working Day(s)

(3) ARC Construction, Inc.  (4) Future DB International,

Systems, Inc. Inc.
(1) Preliminary Bid Amount $667,600.00 $794,835.00 $876,150.00 $879,900.00
(2) Unit Price Detail
ltem  Description Qty  Unit Price  Unit Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount
1| SCHEDULE OF VALUES 1 $5,000.00 LS $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00
(STIPULATED UNIT PRICE
OF $5,000)
2| CONSTRUCTION SCHEDULE 1 $5,000.00 LS $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00
(BASELINE) (STIPULATED
UNIT PRICE OF $5,000)
3] CONSTRUCTION PERMIT 5000 $1.00 AL $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00
(ALLOWANCE OF $5,000)
4| CONSTRUCTION SCHEDULE 7 $2,000.00 MTH  $14,000.00 $1,000.00 $7,000.00 $290.00 $2,030.00 $450.00 $3,150.00 $1,700.00 $11,900.00
(UPDATE)
5| OFFICE FACILITIES 1 $10,000.00 LS $10,000.00 $20,000.00  $20,000.00, $562,165.00 $562,165.00 $6,000.00 $6,000.00 $23,000.00  $23,000.00
6] MOBILIZATION 1 $50,000.00 LS $50,000.00, $100,000.00 $100,000.00 $42,930.00  $42,930.00 $16,000.00  $16,000.00 $70,000.00  $70,000.00
7| CONTROL HOUSE 1 $480,000.00 LS $480,000.00, $425,600.00 $425,600.00 $119,124.00 $119,124.00f $729,000.00 $729,000.00, $612,000.00 $612,000.00
(COMPLETE)
8| SITE WORK (COMPLETE) 1 $170,000.00 LS $170,000.00, $100,000.00 $100,000.00 $53,586.00  $53,586.00] $107,000.00 $107,000.00] $148,000.00 $148,000.00
Unit Price Total $739,000.00 $667,600.00 $794,835.00 $876,150.00 $879,900.00
(3) Local Small Business Enterprise (LSBE) Preference Amount $0.00 $0.00 $33,380.00 $0.00
(4) LSBE Adjusted Amount $667,600.00 $794,835.00 $842,770.00 $879,900.00

Comments

APPARENT LOW BIDDER

NON RESPONSIVE



Project Name: Eaton Wash Dam Control House

Project ID: FCC0001265

Bids Opened: 12/16/2014
Office Engineer: Chandra McLoud 626-458-3165

County of Los Angeles Department of Public Works

Engineer's Estimate

Construction Division
BID SUMMARY
(sorted by Unit Price Total)

(5) CJPRO, Inc.

(6) Kemcorp Construction,

Inc.

Addenda: 1
Duration: 100 Working Day(s)

(7) MIK Construction, Inc.

(8) Toby B. Hayward, Inc.

(1) Preliminary Bid Amount $886,500.00 $894,500.00 $911,490.00 $965,000.00
(2) Unit Price Detall
Iltem  Description Qty  Unit Price  Unit Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount
1| SCHEDULE OF VALUES 1 $5,000.00 LS $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00
(STIPULATED UNIT PRICE
OF $5,000)
2| CONSTRUCTION SCHEDULE 1 $5,000.00 LS $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00
(BASELINE) (STIPULATED
UNIT PRICE OF $5,000)
3| CONSTRUCTION PERMIT 5000 $1.00 AL $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00
(ALLOWANCE OF $5,000)
4/ CONSTRUCTION SCHEDULE 7 $2,000.00 MTH  $14,000.00 $800.00 $5,600.00 $200.00 $1,400.00 $257.14 $1,799.98 $750.00 $5,250.00
(UPDATE)
5| OFFICE FACILITIES 1 $10,000.00 LS $10,000.00 $9,000.00 $9,000.00 $4,000.00 $4,000.00 $2,500.00 $2,500.00 $6,500.00 $6,500.00
6/ MOBILIZATION 1 $50,000.00 LS $50,000.00 $7,000.00 $7,000.00 $75,000.00  $75,000.00 $3,500.00 $3,500.00 $80,000.00  $80,000.00
7| CONTROL HOUSE 1 $480,000.00 LS $480,000.00 $674,300.00 $674,300.00] $599,100.00 $599,100.00, $705,000.00 $705,000.00[ $578,250.00 $578,250.00
(COMPLETE)
8| SITE WORK (COMPLETE) 1 $170,000.00 LS $170,000.00, $175,600.00 $175,600.00 $200,000.00 $200,000.00] $183,690.00 $183,690.00] $280,000.00 $280,000.00
Unit Price Total $739,000.00 $886,500.00 $894,500.00 $911,489.98 $965,000.00
(3) Local Small Business Enterprise (LSBE) Preference Amount $0.00 $0.00 $0.00 $33,380.00
(4) LSBE Adjusted Amount $886,500.00 $894,500.00 $911,489.98 $931,620.00

Comments

NON RESPONSIVE

NON RESPONSIVE



Project Name: Eaton Wash Dam Control House
Project ID: FCC0001265

Bids Opened: 12/16/2014
Office Engineer: Chandra McLoud 626-458-3165

Engineer's Estimate

Construction Division
BID SUMMARY
(sorted by Unit Price Total)

(9) Caltec Corp

County of Los Angeles Department of Public Works

(10) Fast-Track Construction

Addenda: 1

Duration: 100 Working Day(s)

(11) Mallcraft, Inc.

(1) Preliminary Bid Amount $965,700.00 $1,024,000.00 $1,348,000.00
(2) Unit Price Detail
Iltem  Description Qty  Unit Price  Unit Amount Unit Price Amount Unit Price Amount Unit Price Amount  Unit Price Amount
1 SCHEDULE OF VALUES 1 $5,000.00 LS $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00
(STIPULATED UNIT PRICE OF
$5,000)
2| CONSTRUCTION SCHEDULE 1 $5,000.00 LS $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00
(BASELINE) (STIPULATED
UNIT PRICE OF $5,000)
3] CONSTRUCTION PERMIT 5000 $1.00 AL $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00 $1.00 $5,000.00
(ALLOWANCE OF $5,000)
4/ CONSTRUCTION SCHEDULE 7 $2,000.00 MTH  $14,000.00 $100.00 $700.00 $400.00 $2,800.00 $500.00 $3,500.00
(UPDATE)

5| OFFICE FACILITIES 1 $10,000.00 LS  $10,000.00 $5,000.00 $5,000.00 $7,500.00 $7,500.00 $15,000.00 $15,000.00

6| MOBILIZATION 1 $50,000.00 LS $50,000.00 $15,000.00  $15,000.00 $35,000.00 $35,000.00 $20,000.00 $20,000.00

7| CONTROL HOUSE 1 $480,000.00 LS $480,000.00 $730,000.00 $730,000.00, $803,700.00 $803,700.00, $1,076,850.00 $1,076,850.00
(COMPLETE)

8/ SITE WORK (COMPLETE) 1$170,000.00 LS $170,000.00 $200,000.00 $200,000.00f $160,000.00 $160,000.00 $217,650.00 $217,650.00
Unit Price Total $739,000.00 $965,700.00 $1,024,000.00 $1,348,000.00
(3) Local Small Business Enterprise (LSBE) Preference Amount $0.00 $33,380.00 $0.00
(4) LSBE Adjusted Amount $965,700.00 $990,620.00 $1,348,000.00

Comments

NON RESPONSIVE

NON RESPONSIVE



